INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
PAGE 095 -1
VENDOR RANKING
CALL ORDER 095 CONTRACT ID : R -24064-A COUNTIES : ST. JOSEPH
LETTING DATE 04/09/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 09/17/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) 1538020
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1120685 WALSH & KELLY INC $ 1,494,149.67 100.0000%
2 35-1139301 E & B PAVING INC $ 1,788,657.73 119.7107%
3 35-0918397 RIETH RILEY CONSTRUCTION $ 1,946,567.56 130.2793%
4 35-1339168 LAPORTE CONSTRUCTION CO $ 1,960,484.23 131.2107%
5 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 2,025,744.44 135.5784%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
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TABULATION OF BIDS
ROUTE 31
CALL ORDER 095 CONTRACT 1ID R -24064-A COUNTIES ST. JOSEPH
LETTING DATE 04/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1120685 | ( 2 ) 35-1139301 | ( 3 ) 35-0918397
|WALSH & KELLY INC |[E & B PAVING INC |[RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 35000.00000 35000.00] 4000.00000 4000.00| 50000.00000 50000.00
CONSTRUCTION ENGINEERING | |
0002 105-07039 6.000 MOS | 1850.00000 11100.00] 900.00000 5400.00] 2300.00000 13800.00
FIELD OFFICE, B | |
0003 105-08520 2.000 EACH | 150.00000 300.00] 60.00000 120.00] 190.00000 380.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 12.000 MOS | 150.00000 1800.00]| 60.00000 720.00] 190.00000 2280.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0006 105-09198 12.000 MOS | 400.00000 4800.00] 100.00000 1200.00] 525.00000 6300.00
LAPTOP COMPUTER SYSTEM | |
0007 105-09199 6.000 MOS | 50.00000 300.00] 55.00000 330.00] 125.00000 750.00
FIELD OFFICE INTERNET SERVICE | |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0010 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0013 110-01001 LUMP | 74000.00000 74000.00]| 87600.00000 87600.00| 475000.00000 475000.00
MOBILIZATION AND DEMOBILIZATION | |
0015 201-52370 LUMP | 65000.00000 65000.00 | 53100.00000 53100.00| 200000.00000 200000.00
CLEARING RIGHT OF WAY | |
0016 202-02240 8000.000 m2 | 8.00000 64000.00] 2.00000 16000.00]| 4.80000 38400.00
PAVEMENT REMOVAL | |
0017 202-96133 53.200 m | 25.00000 1330.00] 120.00000 6384.00] 36.30000 1931.16
PIPE, REMOVE | |
0018 203-02000 18323.000 m3 | 10.50000 192391.50] 6.00000 109938.00]| 1.42000 26018.66
|

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
PAGE 095 -3
TABULATION OF BIDS
ROUTE 31
CALL ORDER 095 CONTRACT ID : R -24064-A COUNTIES ST. JOSEPH
LETTING DATE 04/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1120685 | ( 2 ) 35-1139301 | ( 3 ) 35-0918397
|WALSH & KELLY INC |[E & B PAVING INC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0021 401-06264 LUMP | 3000.00000 3000.00] 3000.00000 3000.00] 2100.00000 2100.00
PROFILOGRAPH, HMA | |
0022 401-07329 1146.000 Mg | 74.00000 84804.00] 98.00000 112308.00| 85.00000 97410.00
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm | |
0023 401-07399 2520.000 Mg | 52.00000 131040.00]| 66.00000 166320.00]| 48.00000 120960.00
QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm | |
0024 401-07414 4622.000 Mg | 50.00000 231100.00] 79.00000 365138.00] 43.00000 198746.00
QC/QA-HMA, 4, 70, BASE, 25.0 mm | |
0026 605-06120 66.000 m | 55.00000 3630.00] 24.00000 1584.00]| 100.00000 6600.00
CURB, CONCRETE | |
0027 605-06140 377.000 m | 55.00000 20735.00] 87.00000 32799.00] 60.00000 22620.00
CURB AND GUTTER, CONCRETE | |
0028 605-94811 2.000 EACH | 50.00000 100.00] 490.00000 980.00] 1100.00000 2200.00
CURB TURNOUT | |
0030 611-06497 6.000 EACH | 156.00000 936.00 | 185.00000 1110.00] 156.00000 936.00
MAILBOX ASSEMBLY, SINGLE | |
0031 621-01004 2.000 EACH | 400.00000 800.00] 400.00000 800.00] 400.00000 800.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0032 621-06574 10318.000 m2 | 3.28000 33843.04| 1.50000 15477.00] 3.28000 33843.04
SODDING | | |
0035 801-06640 12.000 EACH | 91.00000 1092.00]| 120.00000 1440.00]| 91.00000 1092.00
CONSTRUCTION SIGN, A | |
0036 801-06775 LUMP | 35000.00000 35000.00| 4400.00000 4400.00] 15000.00000 15000.00
MAINTAINING TRAFFIC | |
0037 802-07058 7.000 EACH | 175.00000 1225.00]| 100.00000 700.00] 169.00000 1183.00
SIGN, SHEET ASSEMBLY, RELOCATE | |
0038 808-06701 290.000 m | 1.35000 391.50] 5.00000 1450.00] 1.35000 391.50
LINE, THERMOPLASTIC, BROKEN, WHITE, | |
100mm | | |
0039 808-06703 1160.000 m | 1.35000 1566.00] 5.00000 5800.00] 1.35000 1566.00
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | |
0040 808-75245 1160.000 m | 1.35000 1566.00]| 5.00000 5800.00] 1.35000 1566.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | |
100mm | | |
0041 808-75996 100.000 EACH | 5.00000 500.00] 5.00000 500.00] 5.63000 563.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0042 808-75998 100.000 EACH | 21.00000 2100.00] 58.00000 5800.00] 21.00000 2100.00
|

SNOWPLOWABLE RAISED PAVEMENT MARKER



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
PAGE 095 -4
TABULATION OF BIDS
ROUTE 31
CALL ORDER 095 CONTRACT ID R -24064-A COUNTIES ST. JOSEPH
LETTING DATE 04/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1120685 | ( 2 ) 35-1139301 | ( 3 ) 35-0918397
|WALSH & KELLY INC |[E & B PAVING INC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0043 205-03371 630.000 m3 | 4.52000 2847.60] 18.00000 11340.00]| 18.00000 11340.00
SEDIMENT REMOVE | |
0045 205-06937 1200.000 m | 4.58000 5496.00] 4.58000 5496.00] 6.18000 7416.00
TEMPORARY SILT FENCE | |
0047 206-93520 2160.000 m2 | 1.00000 2160.00] 45.00000 97200.00| 15.60000 33696.00
TEMPORARY SHEET PILING | |
0048 207-08263 9629.000 m2 | 6.60000 63551.40] 18.00000 173322.00] 15.00000 144435.00
SUBGRADE TREATMENT, TYPE IA | |
0049 207-08267 900.000 m2 | 15.00000 13500.00]| 6.00000 5400.00] 16.26000 14634.00
SUBGRADE TREATMENT, TYPE IIIA | |
0051 306-08038 5645.000 m2 | 4.00000 22580.00] 0.45000 2540.25] 2.30000 12983.50
MILLING, ASPHALT, 100 mm | |
0052 402-07453 2000.000 Mg | 52.00000 104000.00]| 40.00000 80000.00| 63.19000 126380.00
HMA FOR TEMPORARY PAVEMENT | |
0053 406-05520 13.000 Mg | 0.01000 0.13] 350.00000 4550.00 | 1.00000 13.00
ASPHALT FOR TACK COAT | |
0054 601-02924 125.000 m | 128.00000 16000.00]| 217.00000 27125.00] 128.00000 16000.00
HANDRAIL, STEEL PIPE, GALVANIZED | |
0055 801-07024 1.000 EACH | 5995.00000 5995.00] 7500.00000 7500.00 | 5995.00000 5995.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 | |
0056 615-06505 6.000 EACH | 895.00000 5370.00] 650.00000 3900.00] 695.00000 4170.00
MONUMENT, B | |
0057 615-06490 27.000 EACH | 164.00000 4428.00 | 125.00000 3375.00] 164.00000 4428.00
RIGHT OF WAY MARKER | |
0058 615-06527 1.000 EACH | 910.00000 910.00] 600.00000 600.00] 910.00000 910.00
MONUMENT, SECTION CORNER | |
0059 621-06559 600.000 m2 | 1.46000 876.00]| 1.46000 876.00| 1.46000 876.00
MULCHED SEEDING, R | |
0060 715-03475 12.000 EACH | 450.00000 5400.00] 352.00000 4224.00| 352.00000 4224.00
SAFETY METAL END SECTION, 4:1, 375 mm | |
0061 715-05169 76.000 m | 150.00000 11400.00] 154.00000 11704.00] 154.00000 11704.00
PIPE, TYPE 3, CIRCULAR, 375 mm | |
0062 731-08252 125.000 m | 28.00000 3500.00] 31.06000 3882.50] 6.00000 750.00
LEVELING PAD | |
0063 732-08420 250.000 m2 | 128.00000 32000.00] 87.52000 21880.00] 88.00000 22000.00
MODULAR BLOCK WALL WITH GROUND | |
REINFORCEMENT | |
0064 732-08421 250.000 m2 | 183.00000 45750.00]| 235.27000 58817.50] 223.00000 55750.00
|

MODULAR BLOCK WALL ERECTION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
PAGE 095 -5
TABULATION OF BIDS
ROUTE 31
CALL ORDER 095 CONTRACT 1ID R -24064-A COUNTIES ST. JOSEPH
LETTING DATE 04/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1120685 | ( 2 ) 35-1139301 | ( 3 ) 35-0918397
|WALSH & KELLY INC |[E & B PAVING INC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0065 801-03290 4.000 EACH | 149.00000 596.00] 195.00000 780.00] 149.00000 596.00
CONSTRUCTION SIGN, C | |
0066 801-04308 8.000 EACH | 189.00000 1512.00]| 345.00000 2760.00]| 189.00000 1512.00
ROAD CLOSURE SIGN ASSEMBLY | |
0067 801-06203 6000.000 m | 0.56000 3360.00] 0.20000 1200.00]| 0.60000 3600.00
TEMPORARY PAVEMENT MARKING, 100 mm | |
0068 801-06207 6000.000 m | 2.63000 15780.00]| 6.00000 36000.00] 2.63000 15780.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
100 mm | | |
0069 801-07118 32.000 m | 10.00000 320.00] 29.32000 938.24] 10.00000 320.00
BARRICADE, III-A | |
0070 801-07119 32.000 m | 10.00000 320.00] 37.72000 1207.04]| 10.00000 320.00
BARRICADE, III-B | |
0071 801-08401 360.000 m | 84.00000 30240.00] 166.00000 59760.00] 111.22000 40039.20
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0072 801-03497 200.000 EACH | 33.00000 6600.00] 45.00000 9000.00 | 33.00000 6600.00
TUBULAR MARKER | |
0073 808-06716 4000.000 m | 1.59000 6360.00] 0.91000 3640.00] 1.59000 6360.00
LINE, REMOVE | |
0074 808-75297 30.000 m | 12.50000 375.00] 13.94000 418.20| 12.50000 375.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 600 mm | |
0075 808-75320 4.000 EACH | 115.00000 460.00 | 58.00000 232.00] 115.00000 460.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0076 808-75325 2.000 EACH | 165.00000 330.00] 83.00000 166.00] 165.00000 330.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0077 808-75274 130.000 m | 4.25000 552.50] 9.00000 1170.00]| 4.25000 552.50
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 200 mm | |
0078 801-01093 4.000 EACH | 169.00000 676.00]| 495.00000 1980.00| 169.00000 676.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | I
0079 802-05701 32.000 m | 23.00000 736.00] 28.00000 896.00] 23.00000 736.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0080 801-06710 90.000 DAY | 10.00000 900.00] 10.00000 900.00] 10.00000 900.00
|

FLASHING ARROW SIGN



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
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TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 095 CONTRACT ID : R -24064-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
( 1 ) 35-1120685 I( 2 ) 35-1139301 I ( 3 ) 35-0918397

LINE NO / ITEM CODE / ALT

WALSH & KELLY INC
|

|E & B PAVING INC

|RIETH RILEY CONSTRUCTION

I
I
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0081 801-09133 2.000 EACH | 3550.00000 7100.00| 4500.00000 9000.00]| 3550.00000 7100.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0082 303-07449 100.000 Mg | 40.00000 4000.00]| 54.00000 5400.00] 68.24000 6824.00
COMPACTED AGGREGATE, NO. 73 | |
0083 610-07487 700.000 Mg | 90.00000 63000.00] 163.50000 114450.00] 65.00000 45500.00
HMA FOR APPROACHES, TYPE B | |
0084 611-06498 4.000 EACH | 238.00000 952.00| 275.00000 1100.00] 238.00000 952.00
MAILBOX ASSEMBLY, DOUBLE | |
0085 211-09264 76.000 m3 | 10.00000 760.00| 49.00000 3724.00] 63.00000 4788.00
STRUCTURE BACKFILL, TYPE 1 | |
SECTION TOTALS | $ 1,494,149.67| $ 1,788,657.73]| $ 1,946,567.56
—————————————————————————————————————————— et Bt e
CONTRACT TOTALS | $ 1,494,149.67| $ 1,788,657.73]| $ 1,946,567.56




INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
PAGE 095 -7
TABULATION OF BIDS
ROUTE 31
CALL ORDER 095 CONTRACT 1ID R -24064-A COUNTIES ST. JOSEPH
LETTING DATE 04/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1339168 | ( 5 35-1065659 | (
| LAPORTE CONSTRUCTION CO |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 20293.28000 20293.28| 47000.00000 47000.00]
CONSTRUCTION ENGINEERING | |
0002 105-07039 6.000 MOS | 2800.00000 16800.00]| 1890.00000 11340.00]|
FIELD OFFICE, B | |
0003 105-08520 2.000 EACH | 200.00000 400.00| 90.00000 180.00|
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 12.000 MOS | 250.00000 3000.00] 45.00000 540.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0006 105-09198 12.000 MOS | 533.33000 6399.96 | 385.00000 4620.00]|
LAPTOP COMPUTER SYSTEM | |
0007 105-09199 6.000 MOS | 106.00000 636.00] 90.00000 540.00]
FIELD OFFICE INTERNET SERVICE | |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0010 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0013 110-01001 LUMP | 100000.00000 100000.00|] 100000.00000 100000.00]
MOBILIZATION AND DEMOBILIZATION | |
0015 201-52370 LUMP | 40007.33000 40007.33 80000.00000 80000.00]
CLEARING RIGHT OF WAY | |
0016 202-02240 8000.000 m2 | 7.79000 62320.00]| 3.50000 28000.00]
PAVEMENT REMOVAL | |
0017 202-96133 53.200 m | 40.54000 2156.73] 31.00000 1649.20|
PIPE, REMOVE | |
0018 203-02000 18323.000 m3 | 18.01000 329997.23] 12.10000 221708.30]
EXCAVATION, COMMON | |
0021 401-06264 LUMP | 2100.00000 2100.00] 7500.00000 7500.00]
|

PROFILOGRAPH, HMA



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
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TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 095 CONTRACT ID : R -24064-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1339168 | ( 5 ) 35-1065659 |
| LAPORTE CONSTRUCTION CO |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0022 401-07329 1146.000 Mg | 85.00000 97410.00| 79.00000 90534.00]|
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm | |
0023 401-07399 2520.000 Mg | 48.00000 120960.00] 52.50000 132300.00]
QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm | |
0024 401-07414 4622.000 Mg | 43.00000 198746.00] 52.50000 242655.00]|
QC/QA-HMA, 4, 70, BASE, 25.0 mm | |
0026 605-06120 66.000 m | 134.85000 8900.10| 68.70000 4534.20 |
CURB, CONCRETE | |
0027 605-06140 377.000 m | 148.08000 55826.16| 45.70000 17228.90|
CURB AND GUTTER, CONCRETE | |
0028 605-94811 2.000 EACH | 3233.59000 6467.18] 825.00000 1650.00 |
CURB TURNOUT | |
0030 611-06497 6.000 EACH | 135.00000 810.00] 135.00000 810.00]
MAILBOX ASSEMBLY, SINGLE | |
0031 621-01004 2.000 EACH | 400.00000 800.00 | 400.00000 800.00 |
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0032 621-06574 10318.000 m2 | 3.28000 33843.04] 3.28000 33843.04]
SODDING | | |
0035 801-06640 12.000 EACH | 91.00000 1092.00| 91.00000 1092.00|
CONSTRUCTION SIGN, A | |
0036 801-06775 LUMP | 17356.55000 17356.55]| 90954.80000 90954.80|
MAINTAINING TRAFFIC | |
0037 802-07058 7.000 EACH | 100.00000 700.00 | 150.00000 1050.00|
SIGN, SHEET ASSEMBLY, RELOCATE | |
0038 808-06701 290.000 m | 1.25000 362.50] 1.35000 391.50]
LINE, THERMOPLASTIC, BROKEN, WHITE, | |
100mm | | |
0039 808-06703 1160.000 m | 1.25000 1450.00]| 1.35000 1566.00|
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | |
0040 808-75245 1160.000 m | 1.25000 1450.00 | 1.35000 1566.00 |
LINE, THERMOPLASTIC, SOLID, YELLOW, | |
100mm | | |
0041 808-75996 100.000 EACH | 21.60000 2160.00] 8.80000 880.00]|
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0042 808-75998 100.000 EACH | 30.40000 3040.00] 21.00000 2100.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0043 205-03371 630.000 m3 | 16.37000 10313.10] 15.30000 9639.00|
|

SEDIMENT REMOVE |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
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TABULATION OF BIDS
ROUTE 31
CALL ORDER : 095 CONTRACT 1ID -24064-A COUNTIES ST. JOSEPH
LETTING DATE : 04/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 4 ) 35-1339168 | ( 5 35-1065659 |
| LAPORTE CONSTRUCTION CO |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0045 205-06937 1200.000 m [ 9.22000 11064.00]| 4.58000 5496.00|
TEMPORARY SILT FENCE | |
0047 206-93520 2160.000 m2 | 137.38000 296740.80] 168.00000 362880.00]
TEMPORARY SHEET PILING | |
0048 207-08263 9629.000 m2 | 5.80000 55848.20] 14.00000 134806.00]|
SUBGRADE TREATMENT, TYPE IA | |
0049 207-08267 900.000 m2 | 9.32000 8388.00] 14.00000 12600.00]
SUBGRADE TREATMENT, TYPE IIIA | |
0051 306-08038 5645.000 m2 | 5.79000 32684.55] 0.80000 4516.00|
MILLING, ASPHALT, 100 mm | |
0052 402-07453 2000.000 Mg | 53.24000 106480.00 | 43.00000 86000.00]
HMA FOR TEMPORARY PAVEMENT | |
0053 406-05520 13.000 Mg | 1.00000 13.00] 250.00000 3250.00]
ASPHALT FOR TACK COAT | |
0054 601-02924 125.000 m | 128.00000 16000.00] 128.00000 16000.00]
HANDRAIL, STEEL PIPE, GALVANIZED | |
0055 801-07024 1.000 EACH | 5995.00000 5995.00] 5995.00000 5995.00]
ENERGY ABSORBING TERMINAL, CZ, TL-3 | |
0056 615-06505 6.000 EACH | 695.00000 4170.00 | 695.00000 4170.00 |
MONUMENT, B | |
0057 615-06490 27.000 EACH | 164.00000 4428.00| 164.00000 4428.00|
RIGHT OF WAY MARKER | |
0058 615-06527 1.000 EACH | 910.00000 910.00| 910.00000 910.00|
MONUMENT, SECTION CORNER | |
0059 621-06559 600.000 m2 | 1.46000 876.00] 1.46000 876.00]
MULCHED SEEDING, R | |
0060 715-03475 12.000 EACH | 293.14000 3517.68] 300.00000 3600.00]
SAFETY METAL END SECTION, 4:1, 375 mm | |
0061 715-05169 76.000 m | 120.52000 9159.52]| 131.00000 9956.00|
PIPE, TYPE 3, CIRCULAR, 375 mm | |
0062 731-08252 125.000 m | 82.12000 10265.00] 52.00000 6500.00]
LEVELING PAD | |
0063 732-08420 250.000 m2 | 110.09000 27522.50] 93.00000 23250.00]
MODULAR BLOCK WALL WITH GROUND | |
REINFORCEMENT | |
0064 732-08421 250.000 m2 | 338.11000 84527.50] 250.00000 62500.00]
MODULAR BLOCK WALL ERECTION | |
0065 801-03290 4.000 EACH | 149.00000 596.00] 149.00000 596.00]
|

CONSTRUCTION SIGN, C
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TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 095 CONTRACT 1ID R -24064-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 4 ) 35-1339168 | ( 5 35-1065659 |
| LAPORTE CONSTRUCTION CO |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0066 801-04308 8.000 EACH | 189.00000 1512.00]| 189.00000 1512.00]|
ROAD CLOSURE SIGN ASSEMBLY | |
0067 801-06203 6000.000 m | 0.56000 3360.00] 0.56000 3360.00]
TEMPORARY PAVEMENT MARKING, 100 mm | |
0068 801-06207 6000.000 m | 2.63000 15780.00]| 2.63000 15780.00|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
100 mm | | |
0069 801-07118 32.000 m | 10.00000 320.00] 10.00000 320.00]
BARRICADE, III-A | |
0070 801-07119 32.000 m | 10.00000 320.00] 10.00000 320.00]
BARRICADE, III-B | |
0071 801-08401 360.000 m | 70.00000 25200.00] 84.00000 30240.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0072 801-03497 200.000 EACH | 33.00000 6600.00] 33.00000 6600.00]
TUBULAR MARKER | |
0073 808-06716 4000.000 m | 1.59000 6360.00] 1.59000 6360.00]
LINE, REMOVE | |
0074 808-75297 30.000 m | 15.00000 450.00] 12.50000 375.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 600 mm | |
0075 808-75320 4.000 EACH | 100.00000 400.00] 115.00000 460.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0076 808-75325 2.000 EACH | 100.00000 200.00]| 165.00000 330.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0077 808-75274 130.000 m | 7.38000 959.40 | 4.25000 552.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 200 mm | |
0078 801-01093 4.000 EACH | 169.00000 676.00] 169.00000 676.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0079 802-05701 32.000 m | 23.00000 736.00] 23.00000 736.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0080 801-06710 90.000 DAY | 100.00000 9000.00 | 10.00000 900.00]|
FLASHING ARROW SIGN | |
0081 801-09133 2.000 EACH | 5000.00000 10000.00]| 3550.00000 7100.00]|
|

TEMPORARY CHANGEABLE MESSAGE SIGN
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TABULATION OF BIDS
ROUTE 31
CALL ORDER : 095 CONTRACT 1ID -24064-A COUNTIES ST. JOSEPH
LETTING DATE : 04/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1339168 | ( 5 ) 35-1065659 | )
| LAPORTE CONSTRUCTION CO |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0082 303-07449 100.000 Mg | 39.03000 3903.00] 63.00000 6300.00]
COMPACTED AGGREGATE, NO. 73 | |
0083 610-07487 700.000 Mg | 65.00000 45500.00] 81.00000 56700.00]
HMA FOR APPROACHES, TYPE B | |
0084 611-06498 4.000 EACH | 149.00000 596.00] 149.00000 596.00]
MAILBOX ASSEMBLY, DOUBLE | |
0085 211-09264 76.000 m3 | 47.67000 3622.92] 20.00000 1520.00]
STRUCTURE BACKFILL, TYPE 1 | |
SECTION TOTALS | $ 1,960,484.23| $ 2,025, 744.44| $
+ + +
CONTRACT TOTALS | $ 1,960,484.23| $ 2,025,744.44)| $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/21/08
PAGE : 101 -1
VENDOR RANKING

CALL ORDER : 101 CONTRACT ID : R -28945-A COUNTIES : SHELBY
LETTING DATE : 04/09/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 06/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0686003
0686003
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 9,662,600.00 100.0000%
2 35-1875662 CRIDER & CRIDER, INC. S 10,375,337.95 107.3763%
3 35-0918397 RIETH RILEY CONSTRUCTION $ 10,799,600.00 111.7670%
4 31-0578656 JOHN R JURGENSEN COMPANY $ 11,005,398.98 113.8969%
5 35-1357381 DAVE O MARA CONTRACTOR S 11,551,365.28 119.5472%
6 31-4351261 SHELLY & SANDS INC S 11,668,891.39 120.7635%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
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TABULATION OF BIDS
ROUTE 44
CALL ORDER 101 CONTRACT 1ID -28945-A COUNTIES SHELBY
LETTING DATE 04/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1875662 | ( 3 ) 35-0918397
|[MILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC. |[RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD RECONSTRUCTION
| | |
0001 105-06845 LUMP | 78500.00000 78500.00| 100000.00000 100000.00|] 165200.00000 165200.00
CONSTRUCTION ENGINEERING | |
0002 105-07040 30.000 MOS | 2400.00000 72000.00] 1620.00000 48600.00] 2500.00000 75000.00
FIELD OFFICE, C | |
0003 105-08520 4.000 EACH | 115.00000 460.00] 200.00000 800.00] 100.00000 400.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 120.000 MOS | 85.00000 10200.00]| 60.00000 7200.00| 100.00000 12000.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0006 105-09198 60.000 MOS | 130.00000 7800.00 | 125.00000 7500.00 | 210.00000 12600.00
LAPTOP COMPUTER SYSTEM | |
0007 105-09199 30.000 MOS | 85.00000 2550.00] 50.00000 1500.00]| 100.00000 3000.00
FIELD OFFICE INTERNET SERVICE | |
0008 108-09283 LUMP | 5000.00000 5000.00] 1000.00000 1000.00| 8000.00000 8000.00
CPM SCHEDULE | |
0009 108-09284 16.000 EACH | 1000.00000 16000.00]| 100.00000 1600.00]| 500.00000 8000.00
CPM SCHEDULE, MONTHLY UPDATE | |
0010 108-09285 4.000 EACH | 1000.00000 4000.00 | 250.00000 1000.00| 500.00000 2000.00
CPM SCHEDULE, REVISED | |
0011 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0012 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0013 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0014 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0015 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0016 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0017 110-01001 LUMP | 355000.00000 355000.00] 515000.00000 515000.00|] 321171.36000 321171.36
|

MOBILIZATION AND DEMOBILIZATION
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TABULATION OF BIDS
ROUTE 44
CALL ORDER 101 CONTRACT ID : R -28945-A COUNTIES SHELBY
LETTING DATE 04/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ) 35-1917625 | ( 2 ) 35-1875662 | ( 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 201-52370 LUMP | 176800.00000 176800.00| 300000.00000 300000.00] 79000.00000 79000.00
CLEARING RIGHT OF WAY | |
0019 202-02241 262.000 m | 14.55000 3812.10] 14.56000 3814.72] 15.00000 3930.00
GUARDRAIL, REMOVE | |
0020 202-02279 2562.100 m | 11.00000 28183.10] 15.00000 38431.50] 20.50000 52523.05
CURB AND GUTTER, REMOVE | |
0021 202-04089 21.000 EACH | 25.05000 526.05] 25.00000 525.00] 25.00000 525.00
SIGN, SHEET, REMOVE | |
0022 202-52710 1975.000 m2 | 7.50000 14812.50] 6.50000 12837.50] 10.00000 19750.00
SIDEWALK, CONCRETE, REMOVE | |
0023 202-74035 90.000 EACH | 20.05000 1804.50] 20.00000 1800.00] 20.00000 1800.00
SIGN, REMOVE | |
0024 203-02000 30549.000 m3 | 16.30000 497948.70| 29.00000 885921.00]| 25.00000 763725.00
EXCAVATION, COMMON | |
0025 205-06937 3817.000 m | 3.35000 12786.95] 4.25000 16222.25] 4.23000 16145.91
TEMPORARY SILT FENCE | |
0026 207-08268 73061.000 m2 | 10.50000 767140.50]| 12.50000 913262.50]| 14.40000 1052078.40
SUBGRADE TREATMENT, TYPE IV | |
0027 301-07448 8157.200 Mg | 21.00000 171301.20| 29.80000 243084.56| 24.00000 195772.80
COMPACTED AGGREGATE, NO. 53, BASE | |
0028 306-08034 13508.000 m2 | 0.95000 12832.60]| 1.50000 20262.00] 1.30000 17560.40
MILLING, ASPHALT, 38 mm | |
0029 401-07335 8080.900 Mg | 82.82000 669260.14] 84.00000 678795.60] 90.00000 727281.00
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm | |
0030 401-07429 9867.300 Mg | 54.00000 532834.20] 54.00000 532834.20] 58.00000 572303.40
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0031 401-09056 10959.200 Mg | 52.00000 569878.40] 52.00000 569878.40] 58.00000 635633.60
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 | |
mm-PWL | | |
0032 401-09057 30527.800 Mg | 51.00000 1556917.80] 51.00000 1556917.80] 51.00000 1556917.80
QC/QA-HMA, 4, 64, BASE, 25.0 mm-PWL | |
0033 406-05520 70.900 Mg | 260.00000 18434.00]| 260.00000 18434.00]| 380.00000 26942.00
ASPHALT FOR TACK COAT | |
0034 601-99105 82.700 m | 56.50000 4672.55]| 56.33000 4658.49| 70.00000 5789.00
GUARDRAIL, W BEAM, 1.905 m SPACING | |
0035 604-07900 292.300 m2 | 225.00000 65767.50] 160.00000 46768.00] 115.00000 33614.50
CURB RAMP, CONCRETE, F | |
0036 604-07901 82.000 m2 | 225.00000 18450.00]| 160.00000 13120.00]| 115.00000 9430.00
|

CURB RAMP, CONCRETE, G



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
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TABULATION OF BIDS
ROUTE 44
CALL ORDER 101 CONTRACT ID R -28945-A COUNTIES SHELBY
LETTING DATE 04/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1875662 | ( 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 604-07901 62.300 m2 | 225.00000 14017.50] 160.00000 9968.00]| 115.00000 7164.50
CURB RAMP, CONCRETE, G Modified | |
0038 604-07902 4.000 m2 | 225.00000 900.00| 160.00000 640.00] 115.00000 460.00
CURB RAMP, CONCRETE, H | |
0039 604-90256 7435.500 m2 | 47.00000 349468.50] 37.50000 278831.25] 48.00000 356904.00
SIDEWALK, CONCRETE, 150 mm | |
0041 605-06140 5535.000 m | 57.00000 315495.00] 48.00000 265680.00] 42.00000 232470.00
CURB AND GUTTER, CONCRETE | |
0042 605-06250 225.000 m2 | 140.00000 31500.00] 90.00000 20250.00] 88.00000 19800.00
CENTER CURB, C, CONCRETE | |
0043 610-08446 10496.300 m2 | 39.75000 417227.93 39.80000 417752.74 53.00000 556303.90
PCCP FOR APPROACHES, 150 mm | |
0044 715-05024 407.000 m | 180.00000 73260.00| 170.00000 69190.00] 230.00000 93610.00
PIPE, TYPE 2, CIRCULAR, 900 mm | |
0045 715-05048 5415.000 m | 10.40000 56316.00 | 13.40000 72561.00] 10.35000 56045.25
PIPE, TYPE 4, CIRCULAR, 150 mm | |
0046 715-05149 3211.000 m | 103.00000 330733.00] 79.70000 255916.70] 113.00000 362843.00
PIPE, TYPE 2, CIRCULAR, 300 mm | |
0047 715-05151 1004.100 m | 111.00000 111455.10]| 89.30000 89666.13] 115.00000 115471.50
PIPE, TYPE 2, CIRCULAR, 375 mm | |
0048 715-05152 447.100 m | 115.00000 51416.50] 95.30000 42608.63| 128.00000 57228.80
PIPE, TYPE 2, CIRCULAR, 450 mm | |
0049 715-05153 241.000 m | 125.00000 30125.00| 108.00000 26028.00 | 132.00000 31812.00
PIPE, TYPE 2, CIRCULAR, 525 mm | |
0050 715-05156 425.300 m | 160.00000 68048.00] 144.00000 61243.20] 205.00000 87186.50
PIPE, TYPE 2, CIRCULAR, 750 mm | |
0051 715-05159 90.800 m | 238.00000 21610.40| 209.00000 18977.20] 310.00000 28148.00
PIPE, TYPE 2, CIRCULAR, 1050 mm | |
0052 715-05161 231.500 m | 255.00000 59032.50] 241.00000 55791.50] 285.00000 65977.50
PIPE, TYPE 2, CIRCULAR, 1200 mm | |
0053 715-05162 134.500 m | 355.00000 47747.50] 325.00000 43712.50] 450.00000 60525.00
PIPE, TYPE 2, CIRCULAR, 1350 mm | |
0054 720-45030 32.000 EACH | 1200.00000 38400.00] 1320.00000 42240.00]| 1800.00000 57600.00
INLET, E7 | | |
0055 720-45035 10.000 EACH | 1190.00000 11900.00]| 1320.00000 13200.00]| 1800.00000 18000.00
INLET, F7 | | |
0056 720-45415 17.000 EACH | 3800.00000 64600.00 | 3440.00000 58480.00 | 4575.00000 77775.00
MANHOLE, D4 | |
0057 720-95335 7.000 EACH | 10500.00000 73500.00| 7900.00000 55300.00] 11000.00000 77000.00
|

MANHOLE, M4



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
PAGE 101 -5
TABULATION OF BIDS
ROUTE 44
CALL ORDER 101 CONTRACT 1ID R -28945-A COUNTIES SHELBY
LETTING DATE 04/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1917625 | ( 2 ) 35-1875662 | ( 3 ) 35-0918397
|[MILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 720-98174 82.000 EACH | 1850.00000 151700.00]| 1860.00000 152520.00]| 2360.00000 193520.00
INLET, B15 | | |
0059 720-98555 136.000 EACH | 1680.00000 228480.00] 2210.00000 300560.00] 2440.00000 331840.00
INLET, C15 | | |
0060 801-03290 4.000 EACH | 415.00000 1660.00]| 411.00000 1644.00]| 411.00000 1644.00
CONSTRUCTION SIGN, C | |
0061 801-06207 34434.000 m | 2.20000 75754.80 | 2.15000 74033.10] 2.17000 74721.78
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
100 mm | | |
0062 801-06577 28.800 m | 19.50000 561.60] 19.50000 561.60] 19.50000 561.60
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
600 mm | | |
0063 801-06640 53.000 EACH | 180.00000 9540.00| 178.00000 9434.00| 178.00000 9434.00
CONSTRUCTION SIGN, A | |
0064 801-06710 540.000 DAY | 10.00000 5400.00] 10.00000 5400.00] 9.99000 5394.60
FLASHING ARROW SIGN | |
0065 801-06775 LUMP | 109850.40000 109850.40| 200000.00000 200000.00|] 140000.00000 140000.00
MAINTAINING TRAFFIC | |
0066 801-07118 34.000 m | 145.50000 4947.00 | 145.00000 4930.00 | 145.00000 4930.00
BARRICADE, III-A | |
0067 802-05701 148.900 m | 45.10000 6715.39] 45.00000 6700.50] 45.00000 6700.50
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0068 802-07060 33.000 EACH | 25.05000 826.65| 25.00000 825.00 | 25.00000 825.00
SIGN, SHEET, RELOCATE | |
0069 802-76025 53.500 m2 | 181.75000 9723.63| 181.00000 9683.50]| 181.00000 9683.50
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 2.03 mm THICKNESS | |
0070 802-76035 40.000 m2 | 194.00000 7760.00| 193.00000 7720.00| 193.00000 7720.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND 2.54 mm THICKNESS | |
0071 802-76045 11.000 m2 | 265.00000 2915.00] 264.00000 2904.00] 264.00000 2904.00
SIGN, SHEET ENCAPSULATED LENS WITH | |
LEGEND, 3.18 mm THICKNESS | |
0072 805-01842 9.000 EACH | 955.00000 8595.00| 950.00000 8550.00| 950.00000 8550.00
HANDHOLE, SIGNAL | |
0073 805-02151 24.000 EACH | 452.50000 10860.00] 450.00000 10800.00] 450.00000 10800.00
PEDESTRIAN SIGNAL HEAD WITH | |
INTERNATIONAL SYMBOLS, 305 mm | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
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TABULATION OF BIDS
ROUTE 44
CALL ORDER 101 CONTRACT ID : R -28945-A COUNTIES SHELBY
LETTING DATE 04/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1917625 | ( 2 ) 35-1875662 | ( 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 805-78060 3.000 EACH | 5180.00000 15540.00] 5150.00000 15450.00]| 5150.00000 15450.00
CONTROLLER AND CABINET, MENU DRIVEN, 4 | |
PHASE | | |
0075 805-78100 1.000 EACH | 8805.00000 8805.00| 8800.00000 8800.00| 8800.00000 8800.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0076 805-78205 26.000 EACH | 605.00000 15730.00] 600.00000 15600.00] 600.00000 15600.00
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | |
AMBER, GREEN | |
0077 805-78230 3.000 EACH | 952.50000 2857.50] 950.00000 2850.00] 950.00000 2850.00
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0078 805-78420 4.000 EACH | 211.00000 844.00] 210.00000 840.00] 210.00000 840.00
DISCONNECT HANGER | |
0079 805-78470 1171.600 m | 1.85000 2167.46| 1.85000 2167.46| 1.85000 2167.46
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0080 805-78485 95.900 m | 5.05000 484.30] 5.00000 479.50] 5.00000 479.50
SIGNAL CABLE, 5C 14GA. | |
0081 805-78490 294.900 m | 5.75000 1695.68| 5.75000 1695.68| 5.75000 1695.68
SIGNAL CABLE, 7C 14GA. | |
0082 805-78510 1584.500 m | 2.50000 3961.25] 2.50000 3961.25] 2.50000 3961.25
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0083 805-78785 10.000 EACH | 892.50000 8925.00] 890.00000 8900.00] 890.00000 8900.00
SIGNAL DETECTOR HOUSING | |
0084 805-78795 404.400 m | 35.30000 14275.32]| 35.00000 14154.00] 35.00000 14154.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0085 805-81032 4.000 EACH | 3809.00000 15236.00] 3800.00000 15200.00] 3800.00000 15200.00
SIGNAL STRAIN POLE, STEEL, 9.2m | |
0086 808-06701 1681.200 m | 1.05000 1765.26| 1.05000 1765.26| 1.04000 1748.45
LINE, THERMOPLASTIC, BROKEN, WHITE, | |
100mm | | |
0087 808-06703 1531.800 m | 1.00000 1531.80] 1.00000 1531.80] 1.00000 1531.80
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | |
0088 808-06705 147.200 m | 2.50000 368.00] 2.50000 368.00] 2.50000 368.00
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | |
mm | | |
0089 808-06713 1379.900 m | 0.80000 1103.92] 0.78000 1076.32]| 0.78000 1076.32
LINE, PAINT, SOLID, WHITE, 100 mm | |
0090 808-06716 570.000 m | 3.35000 1909.50]| 3.35000 1909.50]| 3.35000 1909.50
|

LINE, REMOVE
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TABULATION OF BIDS
ROUTE 44
CALL ORDER 101 CONTRACT 1ID R -28945-A COUNTIES SHELBY
LETTING DATE 04/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1875662 | ( 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0091 808-75240 979.700 m | 1.05000 1028.69| 1.05000 1028.69| 1.04000 1018.89
LINE, THERMOPLASTIC, BROKEN, YELLOW, | |
100mm | | |
0092 808-75245 8129.400 m | 1.05000 8535.87| 1.05000 8535.87]| 1.04000 8454.58
LINE, THERMOPLASTIC, SOLID, YELLOW, | |
100mm | | |
0093 808-75260 32.400 m | 7.05000 228.42] 7.00000 226.80] 7.00000 226.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, WHITE, CROSSHATCH LINE, 300 mm | |
0094 808-75274 200.100 m | 0.75000 150.08] 0.75000 150.08]| 0.75000 150.08
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 200 mm | |
0095 808-75297 224.600 m | 13.05000 2931.03] 13.00000 2919.80] 13.00000 2919.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 600 mm | |
0096 808-75300 521.600 m | 1.25000 652.00] 1.25000 652.00] 1.25000 652.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 150 mm | |
0097 808-75320 61.000 EACH | 69.20000 4221.20] 69.00000 4209.00] 69.00000 4209.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0098 808-75325 54.000 EACH | 85.00000 4590.00| 84.00000 4536.00| 84.00000 4536.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0099 808-92027 550.600 m | 2.55000 1404.03| 2.50000 1376.50]| 2.50000 1376.50
LINE, THERMOPLASTIC, SOLID, YELLOW, | |
200mm | | |
0100 202-02240 9000.000 m2 | 3.50000 31500.00] 10.70000 96300.00] 12.30000 110700.00
PAVEMENT REMOVAL | |
0101 205-06933 1.000 EACH | 100.00000 100.00] 154.00000 154.00] 154.00000 154.00
TEMPORARY DITCH INLET PROTECTION | |
0103 610-07487 933.100 Mg | 110.00000 102641.00| 110.00000 102641.00| 115.00000 107306.50
HMA FOR APPROACHES, TYPE B | |
0104 611-06497 14.000 EACH | 190.90000 2672.60] 190.73000 2670.22] 160.00000 2240.00
MAILBOX ASSEMBLY, SINGLE | |
0105 615-06490 21.000 EACH | 125.50000 2635.50] 125.30000 2631.30] 185.00000 3885.00
RIGHT OF WAY MARKER | |
0106 621-01004 4.000 EACH | 300.00000 1200.00]| 611.00000 2444 .00 611.00000 2444.00
|
|

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
PAGE 101 -8
TABULATION OF BIDS
ROUTE 44
CALL ORDER 101 CONTRACT ID : R -28945-A COUNTIES SHELBY
LETTING DATE 04/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1917625 | ( 2 ) 35-1875662 | ( 3 ) 35-0918397
|[MILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0107 621-06575 16012.000 m2 | 4.25000 68051.00] 2.95000 47235.40]| 2.97000 47555.64
SODDING, NURSERY | |
0108 621-06748 8000.000 m2 | 0.37000 2960.00] 0.30000 2400.00] 0.30000 2400.00
SEEDING , TEMPORARY | |
0109 720-44000 2.000 EACH | 500.00000 1000.00]| 808.00000 1616.00| 620.00000 1240.00
CASTING, ADJUST TO GRADE | |
0110 720-45410 24.000 EACH | 2025.00000 48600.00] 2330.00000 55920.00] 3000.00000 72000.00
MANHOLE, C4 | |
0111 720-45416 7.000 EACH | 7350.00000 51450.00] 5590.00000 39130.00] 9230.00000 64610.00
MANHOLE, E4 | |
0112 720-93501 3.000 EACH | 5900.00000 17700.00]| 7060.00000 21180.00] 7100.00000 21300.00
MANHOLE, L4 | |
0113 720-04682 2.000 EACH | 2750.00000 5500.00] 5430.00000 10860.00]| 3550.00000 7100.00
INLET , G15 | | |
0114 720-45250 3.000 EACH | 1350.00000 4050.00 | 1790.00000 5370.00]| 2150.00000 6450.00
CATCH BASIN, K10 | |
0115 715-05154 568.700 m | 127.00000 72224.90| 122.00000 69381.40] 175.00000 99522.50
PIPE, TYPE 2, CIRCULAR, 600 mm | |
0116 715-05163 140.100 m | 375.00000 52537.50] 410.00000 57441.00] 575.00000 80557.50
PIPE, TYPE 2, CIRCULAR, 1500 mm | |
0117 715-05164 152.000 m | 475.00000 72200.00| 538.00000 81776.00]| 785.00000 119320.00
PIPE, TYPE 2, CIRCULAR, 1650 mm | |
0118 715-05165 18.000 m | 575.00000 10350.00] 753.00000 13554.00] 995.00000 17910.00
PIPE, TYPE 2, CIRCULAR, 1800 mm | |
0119 715-05166 39.900 m | 612.00000 24418.80] 749.00000 29885.10] 1555.00000 62044.50
PIPE, TYPE 2, CIRCULAR, 1950 mm | |
0120 605-06160 175.000 m | 60.00000 10500.00] 82.00000 14350.00] 120.00000 21000.00
CURB AND GUTTER, B, CONCRETE, MODIFIED | |
0121 718-52610 1188.000 m3 | 39.95000 47460.60| 51.40000 61063.20] 39.90000 47401.20
AGGREGATE FOR UNDERDRAINS | |
0122 718-99153 5321.000 m2 | 1.95000 10375.95] 1.25000 6651.25] 1.90000 10109.90
GEOTEXTILES FOR UNDERDRAIN | |
0123 211-09264 6190.000 m3 | 55.00000 340450.00] 34.10000 211079.00] 22.50000 139275.00
STRUCTURE BACKFILL, TYPE 1 | |
0124 805-06592 883.000 m | 41.55000 36688.65] 41.50000 36644.50] 41.50000 36644.50
CONDUIT, STEEL, GALVANIZED, 50 mm | |
0125 805-01815 14.000 EACH | 2755.00000 38570.00]| 2750.00000 38500.00] 2750.00000 38500.00
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | |
0126 805-01820 10.000 EACH | 810.00000 8100.00| 800.00000 8000.00| 800.00000 8000.00
SIGNAL STRAIN POLE, STEEL, INSTALL | |
SECTION TOTALS | $ 9,662,600.00] $ 10,375,337.95]| $ 10,799,600.00
+ + +
CONTRACT TOTALS | S 9,662,600.00] S 10,375,337.95] S 10,799,600.00
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TABULATION OF BIDS
ROUTE 44
CALL ORDER 101 CONTRACT 1ID -28945-A COUNTIES SHELBY
LETTING DATE 04/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 31-0578656 | ( 5 ) 35-1357381 | ( 6 ) 31-4351261
|JOHN R. JURGENSEN COMPANY |DAVE O MARA CONTRACTOR | SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD RECONSTRUCTION
| | |
0001 105-06845 LUMP | 121178.87000 121178.87] 72800.00000 72800.00| 275000.00000 275000.00
CONSTRUCTION ENGINEERING | |
0002 105-07040 30.000 MOS | 1369.13000 41073.90]| 1500.00000 45000.00| 2000.00000 60000.00
FIELD OFFICE, C | |
0003 105-08520 4.000 EACH | 166.80000 667.20] 350.00000 1400.00 | 100.00000 400.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 120.000 MOS | 83.40000 10008.00]| 100.00000 12000.00]| 80.00000 9600.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0006 105-09198 60.000 MOS | 111.20000 6672.00] 80.00000 4800.00]| 120.00000 7200.00
LAPTOP COMPUTER SYSTEM | |
0007 105-09199 30.000 MOS | 144.56000 4336.80 | 100.00000 3000.00] 80.00000 2400.00
FIELD OFFICE INTERNET SERVICE | |
0008 108-09283 LUMP | 4321.16000 4321.16| 2500.00000 2500.00] 4000.00000 4000.00
CPM SCHEDULE | |
0009 108-09284 16.000 EACH | 720.19000 11523.04] 250.00000 4000.00 | 400.00000 6400.00
CPM SCHEDULE, MONTHLY UPDATE | |
0010 108-09285 4.000 EACH | 1440.39000 5761.56] 250.00000 1000.00]| 200.00000 800.00
CPM SCHEDULE, REVISED | |
0011 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0012 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0013 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0014 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0015 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0016 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0017 110-01001 LUMP | 197991.49000 197991.49] 571148.00000 571148.00|] 600000.00000 600000.00
MOBILIZATION AND DEMOBILIZATION | |
0018 201-52370 LUMP | 71140.23000 71140.23| 342689.24000 342689.24|] 350000.00000 350000.00
|

CLEARING RIGHT OF WAY
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TABULATION OF BIDS
ROUTE 44
CALL ORDER 101 CONTRACT ID : R -28945-A COUNTIES SHELBY
LETTING DATE 04/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 31-0578656 | ( 5 ) 35-1357381 | ( 6 ) 31-4351261
|JOHN R. JURGENSEN COMPANY |DAVE O MARA CONTRACTOR | SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 202-02241 262.000 m [ 14.56000 3814.72| 15.00000 3930.00] 14.50000 3799.00
GUARDRAIL, REMOVE | |
0020 202-02279 2562.100 m | 16.79000 43017.66 | 9.00000 23058.90] 8.00000 20496.80
CURB AND GUTTER, REMOVE | |
0021 202-04089 21.000 EACH | 25.00000 525.00] 72.00000 1512.00]| 25.00000 525.00
SIGN, SHEET, REMOVE | |
0022 202-52710 1975.000 m2 | 14.85000 29328.75]| 10.00000 19750.00] 6.00000 11850.00
SIDEWALK, CONCRETE, REMOVE | |
0023 202-74035 90.000 EACH | 20.00000 1800.00]| 65.00000 5850.00] 20.00000 1800.00
SIGN, REMOVE | |
0024 203-02000 30549.000 m3 | 19.20000 586540.80] 18.46000 563934.54] 21.00000 641529.00
EXCAVATION, COMMON | |
0025 205-06937 3817.000 m | 4.23000 16145.91| 4.50000 17176.50]| 4.50000 17176.50
TEMPORARY SILT FENCE | |
0026 207-08268 73061.000 m2 | 16.26000 1187971.86 | 16.27000 1188702.47]| 15.00000 1095915.00
SUBGRADE TREATMENT, TYPE IV | |
0027 301-07448 8157.200 Mg | 20.79000 169588.19| 16.15000 131738.78]| 22.00000 179458.40
COMPACTED AGGREGATE, NO. 53, BASE | |
0028 306-08034 13508.000 m2 | 1.72000 23233.76| 2.00000 27016.00] 1.40000 18911.20
MILLING, ASPHALT, 38 mm | |
0029 401-07335 8080.900 Mg | 90.40000 730513.36| 78.00000 630310.20] 90.50000 731321.45
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm | |
0030 401-07429 9867.300 Mg | 64.03000 631803.22] 61.00000 601905.30] 61.40000 605852.22
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0031 401-09056 10959.200 Mg | 62.60000 686045.92 61.00000 668511.20] 56.40000 618098.88
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 | |
mm-PWL | | |
0032 401-09057 30527.800 Mg | 51.44000 1570350.03 57.00000 1740084.60]| 52.50000 1602709.50
QC/QA-HMA, 4, 64, BASE, 25.0 mm-PWL | |
0033 406-05520 70.900 Mg | 400.00000 28360.00] 350.00000 24815.00] 300.00000 21270.00
ASPHALT FOR TACK COAT | |
0034 601-99105 82.700 m | 56.33000 4658.49| 61.00000 5044.70] 55.00000 4548.50
GUARDRAIL, W BEAM, 1.905 m SPACING | |
0035 604-07900 292.300 m2 | 186.05000 54382.42] 175.00000 51152.50] 105.00000 30691.50
CURB RAMP, CONCRETE, F | |
0036 604-07901 82.000 m2 | 186.05000 15256.10] 175.00000 14350.00] 145.00000 11890.00
CURB RAMP, CONCRETE, G | |
0037 604-07901 62.300 m2 | 186.06000 11591.54| 175.00000 10902.50]| 115.00000 7164.50
CURB RAMP, CONCRETE, G Modified | |
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ROUTE 44
CALL ORDER 101 CONTRACT ID : R -28945-A COUNTIES SHELBY
LETTING DATE 04/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 4 ) 31-0578656 | ( 5 ) 35-1357381 | ( 6 ) 31-4351261
| JOHN R. JURGENSEN COMPANY |DAVE O’ MARA CONTRACTOR | SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 604-07902 4.000 m2 | 185.89000 743.56| 175.00000 700.00] 460.00000 1840.00
CURB RAMP, CONCRETE, H | |
0039 604-90256 7435.500 m2 | 43.79000 325600.55] 49.00000 364339.50] 45.00000 334597.50
SIDEWALK, CONCRETE, 150 mm | |
0041 605-06140 5535.000 m | 49.21000 272377.35] 59.00000 326565.00] 47.65000 263742.75
CURB AND GUTTER, CONCRETE | |
0042 605-06250 225.000 m2 | 76.92000 17307.00] 147.00000 33075.00] 135.00000 30375.00
CENTER CURB, C, CONCRETE | |
0043 610-08446 10496.300 m2 | 46.06000 483459.58| 49.00000 514318.70] 48.00000 503822.40
PCCP FOR APPROACHES, 150 mm | |
0044 715-05024 407.000 m | 304.48000 123923.36| 240.00000 97680.00] 250.00000 101750.00
PIPE, TYPE 2, CIRCULAR, 900 mm | |
0045 715-05048 5415.000 m | 9.63000 52146.45] 9.98000 54041.70] 10.00000 54150.00
PIPE, TYPE 4, CIRCULAR, 150 mm | |
0046 715-05149 3211.000 m | 163.57000 525223.27] 98.00000 314678.00] 155.00000 497705.00
PIPE, TYPE 2, CIRCULAR, 300 mm | |
0047 715-05151 1004.100 m | 162.85000 163517.69| 113.00000 113463.30]| 165.00000 165676.50
PIPE, TYPE 2, CIRCULAR, 375 mm | |
0048 715-05152 447.100 m | 207.42000 92737.48| 143.00000 63935.30| 175.00000 78242.50
PIPE, TYPE 2, CIRCULAR, 450 mm | |
0049 715-05153 241.000 m | 213.64000 51487.24] 159.00000 38319.00] 190.00000 45790.00
PIPE, TYPE 2, CIRCULAR, 525 mm | |
0050 715-05156 425.300 m | 268.63000 114248.34| 224.00000 95267.20] 220.00000 93566.00
PIPE, TYPE 2, CIRCULAR, 750 mm | |
0051 715-05159 90.800 m | 376.28000 34166.22] 373.00000 33868.40] 360.00000 32688.00
PIPE, TYPE 2, CIRCULAR, 1050 mm | |
0052 715-05161 231.500 m | 437.96000 101387.74] 398.00000 92137.00] 380.00000 87970.00
PIPE, TYPE 2, CIRCULAR, 1200 mm | |
0053 715-05162 134.500 m | 555.03000 74651.54| 498.00000 66981.00] 400.00000 53800.00
PIPE, TYPE 2, CIRCULAR, 1350 mm | |
0054 720-45030 32.000 EACH | 1078.27000 34504.64 | 1125.00000 36000.00| 1700.00000 54400.00
INLET, E7 | | |
0055 720-45035 10.000 EACH | 1078.23000 10782.30]| 1125.00000 11250.00] 1700.00000 17000.00
INLET, F7 | | |
0056 720-45415 17.000 EACH | 2814.74000 47850.58]| 2155.00000 36635.00] 3200.00000 54400.00
MANHOLE, D4 | |
0057 720-95335 7.000 EACH | 8214.71000 57502.97] 5900.00000 41300.00] 8000.00000 56000.00
MANHOLE, M4 | |
0058 720-98174 82.000 EACH | 1791.76000 146924.32]| 1795.00000 147190.00]| 2600.00000 213200.00
|

INLET, B15



CONTROLLER AND CABINET, MENU DRIVEN,
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TABULATION OF BIDS
ROUTE 44
CALL ORDER 101 CONTRACT ID : R -28945-A COUNTIES SHELBY
LETTING DATE 04/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 31-0578656 | ( 5 ) 35-1357381 | ( 6 ) 31-4351261
|JOHN R. JURGENSEN COMPANY |DAVE O MARA CONTRACTOR | SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0059 720-98555 136.000 EACH | 1881.63000 255901.68] 1795.00000 244120.00] 2600.00000 353600.00
INLET, C15 | | |
0060 801-03290 4.000 EACH | 295.00000 1180.00| 300.00000 1200.00| 400.00000 1600.00
CONSTRUCTION SIGN, C | |
0061 801-06207 34434.000 m | 2.30000 79198.20| 2.50000 86085.00| 2.00000 68868.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
100 mm | | |
0062 801-06577 28.800 m | 25.00000 720.00] 27.00000 777.60] 20.00000 576.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
600 mm | | |
0063 801-06640 53.000 EACH | 186.00000 9858.00 | 195.00000 10335.00] 180.00000 9540.00
CONSTRUCTION SIGN, A | |
0064 801-06710 540.000 DAY | 14.00000 7560.00| 15.00000 8100.00| 9.50000 5130.00
FLASHING ARROW SIGN | |
0065 801-06775 LUMP | 184868.64000 184868.64| 369378.50000 369378.50|] 350000.00000 350000.00
MAINTAINING TRAFFIC | |
0066 801-07118 34.000 m | 115.00000 3910.00] 125.00000 4250.00]| 135.00000 4590.00
BARRICADE, III-A | |
0067 802-05701 148.900 m | 45.00000 6700.50] 50.00000 7445.00 | 40.00000 5956.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0068 802-07060 33.000 EACH | 25.00000 825.00] 130.00000 4290.00| 25.00000 825.00
SIGN, SHEET, RELOCATE | |
0069 802-76025 53.500 m2 | 181.00000 9683.50| 195.00000 10432.50] 180.00000 9630.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 2.03 mm THICKNESS | |
0070 802-76035 40.000 m2 | 193.00000 7720.00 | 200.00000 8000.00 | 190.00000 7600.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND 2.54 mm THICKNESS | |
0071 802-76045 11.000 m2 | 264.00000 2904.00] 210.00000 2310.00] 270.00000 2970.00
SIGN, SHEET ENCAPSULATED LENS WITH | |
LEGEND, 3.18 mm THICKNESS | |
0072 805-01842 9.000 EACH | 950.00000 8550.00| 1000.00000 9000.00| 950.00000 8550.00
HANDHOLE, SIGNAL | |
0073 805-02151 24.000 EACH | 450.00000 10800.00]| 435.00000 10440.00]| 450.00000 10800.00
PEDESTRIAN SIGNAL HEAD WITH | |
INTERNATIONAL SYMBOLS, 305 mm | |
0074 805-78060 3.000 EACH | 5150.00000 15450.00]| 9000.00000 27000.00] 5100.00000 15300.00
|
|

PHASE



LINE,

THERMOPLASTIC, BROKEN, YELLOW,
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TABULATION OF BIDS
ROUTE 44
CALL ORDER 101 CONTRACT 1ID R -28945-A COUNTIES SHELBY
LETTING DATE 04/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 4 ) 31-0578656 | ( 5 ) 35-1357381 | ( 6 ) 31-4351261
| JOHN R. JURGENSEN COMPANY |DAVE O’ MARA CONTRACTOR | SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0075 805-78100 1.000 EACH | 8800.00000 8800.00| 9300.00000 9300.00| 9000.00000 9000.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0076 805-78205 26.000 EACH | 600.00000 15600.00]| 800.00000 20800.00] 600.00000 15600.00
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | |
AMBER, GREEN | |
0077 805-78230 3.000 EACH | 950.00000 2850.00] 1000.00000 3000.00] 950.00000 2850.00
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0078 805-78420 4.000 EACH | 210.00000 840.00] 325.00000 1300.00]| 210.00000 840.00
DISCONNECT HANGER | |
0079 805-78470 1171.600 m | 1.85000 2167.46| 1.05000 1230.18]| 1.85000 2167.46
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0080 805-78485 95.900 m | 5.00000 479.50] 8.00000 767.20] 5.00000 479.50
SIGNAL CABLE, 5C 14GA. | |
0081 805-78490 294.900 m | 5.75000 1695.68| 8.00000 2359.20] 5.75000 1695.68
SIGNAL CABLE, 7C 14GA. | |
0082 805-78510 1584.500 m | 2.50000 3961.25] 4.50000 7130.25]| 2.50000 3961.25
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0083 805-78785 10.000 EACH | 890.00000 8900.00] 910.00000 9100.00] 900.00000 9000.00
SIGNAL DETECTOR HOUSING | |
0084 805-78795 404.400 m | 35.00000 14154.00]| 31.00000 12536.40]| 35.00000 14154.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0085 805-81032 4.000 EACH | 3800.00000 15200.00] 4100.00000 16400.00] 4000.00000 16000.00
SIGNAL STRAIN POLE, STEEL, 9.2m | |
0086 808-06701 1681.200 m | 1.15000 1933.38]| 1.20000 2017.44] 1.00000 1681.20
LINE, THERMOPLASTIC, BROKEN, WHITE, | |
100mm | | |
0087 808-06703 1531.800 m | 1.15000 1761.57| 1.20000 1838.16| 1.00000 1531.80
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | |
0088 808-06705 147.200 m | 4.58000 674.18] 4.75000 699.20] 2.50000 368.00
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | |
mm | | |
0089 808-06713 1379.900 m | 3.00000 4139.70]| 3.10000 4277.69| 0.80000 1103.92
LINE, PAINT, SOLID, WHITE, 100 mm | |
0090 808-06716 570.000 m | 2.95000 1681.50]| 3.10000 1767.00| 3.50000 1995.00
LINE, REMOVE | |
0091 808-75240 979.700 m | 1.15000 1126.66| 1.20000 1175.64| 1.00000 979.70
|
|

100mm
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CALL ORDER 101 CONTRACT ID : R -28945-A COUNTIES SHELBY
LETTING DATE 04/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 4 ) 31-0578656 | ( 5 ) 35-1357381 | ( 6 ) 31-4351261
|JOHN R. JURGENSEN COMPANY |DAVE O MARA CONTRACTOR | SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 808-75245 8129.400 m | 1.15000 9348.81| 1.20000 9755.28]| 1.00000 8129.40
LINE, THERMOPLASTIC, SOLID, YELLOW, | |
100mm | | |
0093 808-75260 32.400 m | 6.75000 218.70] 7.50000 243.00] 7.00000 226.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, WHITE, CROSSHATCH LINE, 300 mm | |
0094 808-75274 200.100 m | 4.58000 916.46 | 4.70000 940.47| 0.75000 150.08
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 200 mm | |
0095 808-75297 224.600 m | 15.25000 3425.15] 16.00000 3593.60] 13.00000 2919.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 600 mm | |
0096 808-75300 521.600 m | 3.61000 1882.98]| 3.90000 2034.24] 1.25000 652.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 150 mm | |
0097 808-75320 61.000 EACH | 98.00000 5978.00] 100.00000 6100.00] 70.00000 4270.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0098 808-75325 54.000 EACH | 120.00000 6480.00] 125.00000 6750.00] 85.00000 4590.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0099 808-92027 550.600 m | 4.58000 2521.75] 4.75000 2615.35] 2.50000 1376.50
LINE, THERMOPLASTIC, SOLID, YELLOW, | |
200mm | | |
0100 202-02240 9000.000 m2 | 8.84000 79560.00| 9.98000 89820.00| 10.00000 90000.00
PAVEMENT REMOVAL | |
0101 205-06933 1.000 EACH | 154.00000 154.00| 374.00000 374.00] 175.00000 175.00
TEMPORARY DITCH INLET PROTECTION | |
0103 610-07487 933.100 Mg | 111.73000 104255.26| 100.00000 93310.00]| 92.00000 85845.20
HMA FOR APPROACHES, TYPE B | |
0104 611-06497 14.000 EACH | 190.73000 2670.22] 200.00000 2800.00] 190.00000 2660.00
MAILBOX ASSEMBLY, SINGLE | |
0105 615-06490 21.000 EACH | 125.30000 2631.30] 135.00000 2835.00] 125.00000 2625.00
RIGHT OF WAY MARKER | |
0106 621-01004 4.000 EACH | 611.00000 2444 .00 650.00000 2600.00] 500.00000 2000.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0107 621-06575 16012.000 m2 | 2.97000 47555.64| 3.50000 56042.00] 3.00000 48036.00
|

SODDING, NURSERY



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
PAGE 101 -15
TABULATION OF BIDS
ROUTE 44
CALL ORDER 101 CONTRACT ID : R -28945-A COUNTIES SHELBY
LETTING DATE 04/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 31-0578656 | ( 5 ) 35-1357381 | ( 6 ) 31-4351261
|JOHN R. JURGENSEN COMPANY |DAVE O MARA CONTRACTOR | SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0108 621-06748 8000.000 m2 | 0.30000 2400.00] 0.30000 2400.00] 0.30000 2400.00
SEEDING , TEMPORARY | |
0109 720-44000 2.000 EACH | 673.70000 1347.40]| 595.00000 1190.00| 300.00000 600.00
CASTING, ADJUST TO GRADE | |
0110 720-45410 24.000 EACH | 2204.25000 52902.00] 1775.00000 42600.00]| 2600.00000 62400.00
MANHOLE, C4 | |
0111 720-45416 7.000 EACH | 7427.13000 51989.91| 5400.00000 37800.00] 7500.00000 52500.00
MANHOLE, E4 | |
0112 720-93501 3.000 EACH | 4747.24000 14241.72| 4600.00000 13800.00]| 4400.00000 13200.00
MANHOLE, L4 | |
0113 720-04682 2.000 EACH | 3475.24000 6950.48| 2900.00000 5800.00] 3500.00000 7000.00
INLET , G15 | | |
0114 720-45250 3.000 EACH | 1481.29000 4443.87| 1600.00000 4800.00| 1800.00000 5400.00
CATCH BASIN, K10 | |
0115 715-05154 568.700 m | 249.29000 141771.22] 155.00000 88148.50] 225.00000 127957.50
PIPE, TYPE 2, CIRCULAR, 600 mm | |
0116 715-05163 140.100 m | 783.00000 109698.30]| 520.00000 72852.00| 500.00000 70050.00
PIPE, TYPE 2, CIRCULAR, 1500 mm | |
0117 715-05164 152.000 m | 993.27000 150977.04| 685.00000 104120.00] 625.00000 95000.00
PIPE, TYPE 2, CIRCULAR, 1650 mm | |
0118 715-05165 18.000 m | 1648.96000 29681.28] 885.00000 15930.00]| 725.00000 13050.00
PIPE, TYPE 2, CIRCULAR, 1800 mm | |
0119 715-05166 39.900 m | 1651.62000 65899.64 | 895.00000 35710.50] 900.00000 35910.00
PIPE, TYPE 2, CIRCULAR, 1950 mm | |
0120 605-06160 175.000 m | 55.00000 9625.00| 60.00000 10500.00]| 92.00000 16100.00
CURB AND GUTTER, B, CONCRETE, MODIFIED | |
0121 718-52610 1188.000 m3 | 50.37000 59839.56 | 41.00000 48708.00] 38.00000 45144.00
AGGREGATE FOR UNDERDRAINS | |
0122 718-99153 5321.000 m2 | 2.63000 13994.23| 3.85000 20485.85] 1.50000 7981.50
GEOTEXTILES FOR UNDERDRAIN | |
0123 211-09264 6190.000 m3 | 39.50000 244505.00] 82.00000 507580.00] 25.00000 154750.00
STRUCTURE BACKFILL, TYPE 1 | |
0124 805-06592 883.000 m | 41.50000 36644.50] 54.00000 47682.00| 40.00000 35320.00
CONDUIT, STEEL, GALVANIZED, 50 mm | |
0125 805-01815 14.000 EACH | 2750.00000 38500.00] 2500.00000 35000.00] 3000.00000 42000.00
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | |
0126 805-01820 10.000 EACH | 800.00000 8000.00 | 575.00000 5750.00] 800.00000 8000.00
SIGNAL STRAIN POLE, STEEL, INSTALL | |
SECTION TOTALS | S 11,005,398.98] S 11,551,365.28] S 11,668,891.39
—————————————————————————————————————————— e et
CONTRACT TOTALS | $ 11,005,398.98] $ 11,551,365.28] $ 11,668,891.39




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 05/21/08
PAGE : 111 -1

CALL ORDER : 111 CONTRACT ID : R -29712-A COUNTIES : MARSHALL
LETTING DATE : 04/09/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 02/28/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) 0500825
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1657131 MICHIANA CONTRACTING INC $ 696,940.00 100.0000%
2 35-1801998 CLR, INC. $ 766,552.00 109.9882%
$ 824,702.00 118.3319%

3 35-1561256 KASER-SPRAKER CONSTRUCTION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
PAGE 111 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 111 CONTRACT ID : R -29712-A COUNTIES : MARSHALL
LETTING DATE : 04/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1657131 | ( 2 ) 35-1801998 I ( 3 ) 35-1561256
|[MICHIANA CONTRACTING INC |CLR, INC. | KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ENHANCEMENT, HISTORIC PRESERVATION
| | |
0001 105-06845 LUMP | 1150.00000 1150.00]| 11000.00000 11000.00]| 5000.00000 5000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 110-01001 LUMP | 30700.00000 30700.00] 38325.00000 38325.00] 35000.00000 35000.00
MOBILIZATION AND DEMOBILIZATION | |
0005 711-03973 LUMP | 474200.00000 474200.00| 556000.00000 556000.00] 610000.00000 610000.00
BUILDING ARCHITECTURAL | |
0006 719-03975 LUMP | 21868.00000 21868.00] 7000.00000 7000.00| 23000.00000 23000.00
BUILDING PLUMBING | |
0007 802-04993 LUMP | 4400.00000 4400.00] 5225.00000 5225.00] 4700.00000 4700.00
SIGN , NEW | |
0008 807-03694 LUMP | 109960.00000 109960.00| 105000.00000 105000.00] 76000.00000 76000.00
BUILDING ELECTRICAL | |
0009 807-03974 LUMP | 54660.00000 54660.00 | 44000.00000 44000.00] 71000.00000 71000.00
BUILDING HEATING, VENTILATION, AIR | |
CONDITIONING | |
SECTION TOTALS | $ 696,940.00] $ 766,552.00] $ 824,702.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 696,940.00]| S 766,552.00| $ 824,702.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/21/08
PAGE : 113 -1

VENDOR RANKING

CALL ORDER : 113 CONTRACT ID : RS-29502-A COUNTIES : CARROLL
LETTING DATE : 04/09/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 08/27/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0500278
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 3,144,062.13 100.0000%
2 35-1139301 E & B PAVING INC S 3,290,000.00 104.6417%
$ 3,423,509.68 108.8881%

3 35-1621699 CENTRAL PAVING, INC.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
PAGE 113 -2
TABULATION OF BIDS
ROUTE SR 29
CALL ORDER : 113 CONTRACT ID : RS-29502-A COUNTIES CARROLL
LETTING DATE : 04/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1139301 | ( 3 ) 35-1621699
|[MILESTONE CONTRACTORS, L.P. |E & B PAVING INC | CENTRAL PAVING,
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 6300.00000 6300.00] 11500.00000 11500.00] 2400.00000 2400.00
CONSTRUCTION ENGINEERING | |
0002 105-07039 6.000 MOS | 1900.00000 11400.00] 2200.00000 13200.00] 2200.00000 13200.00
FIELD OFFICE, B | |
0003 105-08520 3.000 EACH | 70.00000 210.00] 150.00000 450.00] 120.00000 360.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 18.000 MOS | 100.00000 1800.00]| 60.00000 1080.00]| 85.00000 1530.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0006 105-09198 12.000 MOS | 700.00000 8400.00] 300.00000 3600.00] 450.00000 5400.00
LAPTOP COMPUTER SYSTEM | |
0007 105-09199 6.000 MOS | 100.00000 600.00] 85.00000 510.00] 50.00000 300.00
FIELD OFFICE INTERNET SERVICE | |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0010 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0013 110-01001 LUMP | 126600.00000 126600.00| 164500.00000 164500.00]| 86000.00000 86000.00
MOBILIZATION AND DEMOBILIZATION | |
0014 202-93741 23.000 EACH | 475.00000 10925.00] 300.00000 6900.00] 765.00000 17595.00
GUARD RAIL END TREATMENT, REMOVE | |
0015 203-08607 2640.000 LFT | 5.75000 15180.00]| 15.00000 39600.00] 0.01000 26.40
LINEAR GRADING | |
0017 303-07449 6650.000 TON | 14.50000 96425.00] 20.00000 133000.00| 16.50000 109725.00
COMPACTED AGGREGATE, NO. 73 | |
0018 306-08042 103147.300 sSYS | 0.70000 72203.11| 0.75000 77360.48]| 0.37000 38164.50
|

MILLING, SCARIFICATION/PROFILE



LINE, THERMOPLASTIC, BROKEN, YELLOW, 4

INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
PAGE 113 -3
TABULATION OF BIDS
ROUTE SR 29
CALL ORDER : 113 CONTRACT 1ID RS-29502-A COUNTIES CARROLL
LETTING DATE 04/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1139301 | ( 3 ) 35-1621699
|[MILESTONE CONTRACTORS, L.P. |E & B PAVING INC | CENTRAL PAVING,
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 306-08043 2296.000 SYS | 1.00000 2296.00] 1.00000 2296.00] 2.80000 6428.80
MILLING, TRANSITION | |
0020 401-06264 LUMP | 5000.00000 5000.00] 15000.00000 15000.00] 7500.00000 7500.00
PROFILOGRAPH, HMA | |
0021 401-07328 21237.000 TON | 52.00000 1104324.00] 57.50000 1221127.50] 62.00000 1316694.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | |
0022 401-09052 21300.000 TON | 48.00000 1022400.00] 43.50000 926550.00] 59.50000 1267350.00
QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 | |
mm-PWL | | |
0023 406-05520 48.000 TON | 440.00000 21120.00] 500.00000 24000.00] 490.00000 23520.00
ASPHALT FOR TACK COAT | |
0024 601-08434 6.000 EACH | 825.00000 4950.00 | 1000.00000 6000.00] 825.00000 4950.00
GUARDRAIL END TREATMENT, TYPE OS, SPARE | |
PARTS PACKAGE, STAGE 2 | |
0025 601-94689 23.000 EACH | 2440.00000 56120.00] 2600.00000 59800.00] 2440.00000 56120.00
GUARDRAIL END TREATMENT, OS | |
0026 604-06070 131.000 SYS | 48.00000 6288.00] 51.30000 6720.30] 48.00000 6288.00
SIDEWALK, CONCRETE | |
0027 604-07897 77.000 SYS | 206.00000 15862.00] 315.75000 24312.75] 206.00000 15862.00
CURB RAMP, CONCRETE, C | |
0028 604-07902 6.300 SYS | 250.00000 1575.00]| 334.35000 2106.41| 250.00000 1575.00
CURB RAMP, CONCRETE, H | |
0029 605-06120 230.000 LFT | 62.00000 14260.00] 52.70000 12121.00] 40.00000 9200.00
CURB, CONCRETE | |
0030 610-07488 2450.000 TON | 86.00000 210700.00] 60.00000 147000.00]| 89.35000 218907.50
HMA FOR APPROACHES, TYPE C | |
0031 615-06520 7.000 EACH | 1475.00000 10325.00] 550.00000 3850.00] 775.00000 5425.00
MONUMENT, RE-ESTABLISH | |
0032 801-03290 8.000 EACH | 165.00000 1320.00]| 165.00000 1320.00]| 155.00000 1240.00
CONSTRUCTION SIGN, C | |
0033 801-06640 45.000 EACH | 98.00000 4410.00 | 98.00000 4410.00 | 140.00000 6300.00
CONSTRUCTION SIGN, A | |
0034 801-06775 LUMP | 55600.00000 55600.00] 98171.53000 98171.53| 61856.00000 61856.00
MAINTAINING TRAFFIC | |
0035 808-06703 141821.000 LFT | 0.23000 32618.83] 0.30000 42546 .30 0.24000 34037.04
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0036 808-75240 16450.000 LFT | 0.23000 3783.50] 0.30000 4935.00 | 0.24000 3948.00
|
|

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/21/08
PAGE 113 -4
TABULATION OF BIDS
ROUTE SR 29
CALL ORDER 113 CONTRACT 1ID RS-29502-A COUNTIES CARROLL
LETTING DATE 04/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1139301 | ( 3 ) 35-1621699
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC |CENTRAL PAVING, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 808-75245 32198.000 LFT | 0.23000 7405.54| 0.30000 9659.40]| 0.24000 7727.52
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0038 808-75300 124.000 LFT | 3.75000 465.00] 4.00000 496.00] 3.10000 384.40
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0039 808-75996 1051.000 EACH | 4.60000 4834.60]| 5.00000 5255.00] 4.00000 4204.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0040 808-75998 1051.000 EACH | 15.65000 16448.15]| 20.00000 21020.00] 13.00000 13663.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0041 306-08033 146920.000 SYS | 0.75000 110190.00] 0.75000 110190.00] 0.25000 36730.00
MILLING, ASPHALT, 1 IN. | |
0042 306-08432 27512.000 SYS | 1.25000 34390.00] 1.00000 27512.00] 0.01000 275.12
MILLING, APPROACH | |
0043 304-07491 200.000 TON | 140.00000 28000.00 | 200.00000 40000.00] 100.00000 20000.00
HMA PATCHING, TYPE C | |
0044 604-07896 32.800 sSYS | 173.00000 5674.40] 212.70000 6976.56 | 173.00000 5674.40
CURB RAMP, CONCRETE, B | |
0045 604-07900 14.300 sSYS | 210.00000 3003.00] 233.90000 3344.77] 210.00000 3003.00
CURB RAMP, CONCRETE, F | |
0046 801-06203 7100.000 LFT | 0.30000 2130.00] 0.38000 2698.00] 0.35000 2485.00
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0047 801-06207 7100.000 LEFT | 1.20000 8520.00] 1.25000 8875.00 | 1.05000 7455.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
SECTION TOTALS | $ 3,144,062.13] $ 3,290,000.00] $ 3,423,509.68
—————————————————————————————————————————— e
CONTRACT TOTALS | S 3,144,062.13] S 3,290,000.00] S 3,423,509.68




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/21/08

PAGE : 121 -1
VENDOR RANKING

CALL ORDER : 121 CONTRACT ID : T -29786-A COUNTIES : LAKE LAPORTE
LETTING DATE : 04/09/08 10:00 AM DISTRICT : 64 PORTER
CONTRACT TIME : 11/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0501267
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 36-1460460 MEADE ELECTRIC CO $ 6,996,660.13 100.0000%

2 35-0821499 JAMES H DREW CORPORATION $ 12,391,496.00 177.1059%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/21/08
PAGE : 121 -2
TABULATION OF BIDS

ROUTE : 94
CALL ORDER : 121 CONTRACT ID : T -29786-A COUNTIES : LAKE LAPORTE
LETTING DATE : 04/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT PORTER
SET-ASIDE
| ( 1 ) 36-1460460 | ( 2 ) 35-0821499 | (
|[MEADE ELECTRIC CO | JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ITS TRAFFIC MANAGEMENT SYSTEM
| | |
0001 104-05404 LUMP | 6808532.13000 6808532.13112305893.00000 12305893.00]
DESIGN/BUILD | |
0002 105-06845 LUMP | 155000.00000 155000.00 | 39600.00000 39600.00|
CONSTRUCTION ENGINEERING | |
0003 105-07039 20.000 MOS | 1420.00000 28400.00] 2065.00000 41300.00]|
FIELD OFFICE, B | |
0004 105-09198 40.000 MOS | 85.25000 3410.00] 75.00000 3000.00]
LAPTOP COMPUTER SYSTEM | |
0005 105-09291 20.000 MOS | 65.75000 1315.00] 85.00000 1700.00 |
MOBILE BROADBAND ACCESS | |
0006 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0007 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
SECTION TOTALS | $ 6,996,660.13| $ 12,391,496.00] $
+ + +
|

CONTRACT TOTALS $ 6,996,660.13] $ 12,391,496.00] $




